

CYNGOR CYMUNED LLANBADRIG

DIWEDDARIAD I'R TENDR

Cyfle tendro ar gyfer Cynnal a Chadw Gwlau Blodau a Llwyni Cemaes
Cytundeb Tair Mlynedd o Ebrill, 2025 – Mawrth, 2028

Gofynnir i geisiadau gael eu hanfon at Helen Madoc-Jones Clerc Cyngor Cymuned Llanbadrig, Canolfan Treftadaeth Cemaes,
36 Stryd Fawr, Cemaes, Ynys Mon LL670HL mewn amlen gaedig wedi ei farcio 'Cytundeb Cynnal a Chadw' erbyn Mawrth 28, 2025

DISGRIFIAD O'R GWAITH, DISGWYLIADAU AC AMODAU CYFFREDINOL

Pennrhyn Traeth Bach

- 1 **Tymor y Gwanwyn Mawrth I Mai** – Twtio a thrimio'r llwyni rhoi naddion pren l lawr, clirio unrhyw ysbwriel.
Tymor yr Haf Mehefin I Awst - Rhoi chwyn laddwr heb fod yn wenwynig lawr yn y manau llechydol, clirio ysbwriel.
Tymor yr Hydref Medi I Tachwedd - Torri a thwtio'r llwyni a'r borderi, Gosod naddion pren lawr ar y gwllau, clirio ysbwriel.

- 2 **Cae Chwarae yn cynnwys 2 wely yng nghefn Maes Cynfor**
Tymor y Gwanwyn Mawrth I Mai– Rhoi naddion pren i lawr, twtio a chlirio sbwriel
Tymor yr Haf Mehefin I Awst – Rhoi chwyn laddwr heb fod yn wenwynig lawr yn enwedig ar y llwybrau naddion pren. Cynnal a Chadw'r gwllau yn daclus, clirio ysbwriel.
Tymor yr Hydref Medi I Tachwedd – Cynnal a Chadw'r coed a llwyni l baratoi am y gaeaf gan glurio sbwriel a thwtio.

- 3 **Maes Cynfor x5**
Tymor y Gwanwyn Mawrth I Mai – Torri'r llwyni l lefel y wal, twtio'r gwllau a'r ymylon carreg, rhoi naddion pren lawr a chlirio unrhyw sbwriel, cerrig a gweddillion.
Tymor yr Haf Mehefin I Awst– Cynnal a chadw y coed a'r llwyni rhoi, naddion pren lawr fel y gwelir bod angen, clirio ysbwriel.

- 4 **Y Gwch ar Fynediad I'r Pentref**
Tymor y Gwanwyn Mawrth I Mai– Strimio y glastwell o amgylch y gwch, rhoi chwyn laddwr ar y man cerrig o amgylch y gwch, trimio'r llwyni yng nghefn y gwch, clirio ysbwriel.
Tymor yr Haf Mehefin I Awst– Cynnal a chadw'r coed a'r llwyni, rhoi naddion pren l lawr fel y gwelir angen, clirio ysbwriel.

- 5 **Gwlau a Choed yng Nghastellor**
Gwanwyn I'r Hydref – Cynnal a Chadw'r coed a'r llwyni, twtio, clirio ysbwriel

- 6 **Traeth Mawr ty ôl I'r Toiledau**
Tymor y Gwanwyn Mawrth I Mai -Trimio a chadw y llwyni l lawr fel nad ydynt yn rwystr l'r cyhoedd
Tymor yr Haf Mehefin I Awst - Cynnal a Chadw'r coed a'r llwyni yn gyffredinol, clirio ysbwriel o'r safle
Tymor yr Hydref Medi I Tachwedd – Cadw'r safle yn daclus, tynnu unrhyw dyfiant marw, gwneud yn siwr bod y safle yn daclus dros y gaeaf

- 7 **Traeth Mawr-gwlau wrth y Capel**
Tymor y Gwanwyn Mawrth I Mai – Rhoi chwyn laddwr heb fod yn wenwynig l lawr, clirio ysbwriel.
Tymor yr Haf Mehefin I Awst– Cynnal a Chadw'r coed a'r llwyni yn gyffredinol, naddion pren l lawr os oes angen.
Tymor yr Hydref Medi I Tachwedd– Cynnal a Chadw y gwllau clirio unrhyw ysbwriel l wneud siwr bod y gwllau yn daclus dros y gaeaf.

- 8 **Ffordd Caergybi**
Tymor y Gwanwyn Mawrth I Mai – Rhoi chwyn laddwr heb fod yn wenwynig l lawr fel bo angen, clirio ysbwriel
Tymor yr Haf Mehefin I Awst– Cynnal a Chadw 'r coed a'r llwyni
Tymor yr Hydref Medi I Tachwedd– Tocio'r llwyni mwyaf.

- 9 **Mae Parcio Stryd Victoria**
Tymor y Gwanwyn Mawrth I Mai– Cynnal a Chadw'r llwyni, rhoi naddion pren l lawr , clirio ysbwriel
Tymor yr Haf Mehefin I Awst– Cynnal a Chadw 'r coed a'r llwyni
Tymor yr Hydref Medi I Tachwedd – Cynnal a Chadw 'r coed a'r llwyni l baratoi am y gaeaf

- 10 **Cylchfan a'r Holltwyr**
Tymor y Gwanwyn Mawrth I Mai – Cadw'r llwyni l lawr osgoi golygfa cyfyngedig, rhoi chwyn laddwr heb fod yn wenwynig, rhoi naddion pren l lawr, clirio ysbwriel

Tymor yr Hydref Medi I Tachwedd – Twtio'r llwyni a'r coed twtio yn gyffredin ar gyfer y gaeaf

Tymor y Gaeaf Rhagfyr I Chwefror – Cadw llygad ar y safle a gwneud unrhyw waith cynnal a thwtio'r coed a'r llwyni fel bo'r angen

Nodir:

Yn ystod tymor y gaeaf disgwylir l'r contractwr gadw llygaid ar y gwlaau yn gyfnodol gan wneud unrhyw waith twtio a chlirio fel bod angen Mae noddion pren wedi bod yn cael ei cyflenwi gan Wylfa a George Simcox yn y gorffennol.

1. **Mae'n ofynol bod y Contractwr yn sicrhau bod yr holl reolau lechyd a Diogelwch cyfredol mewn lle ac yn cael eu bodoli.**
2. **Atgoffir y Contractwr o'i ddyletswydd l wneud y gwaith yn y fath fodd nad yw pobl na ydynt yn eu cyflogi (gan gynnwys aelodau o'r cyhoedd) yn destyn o unrhyw risk iechyd a diogelwch.**
3. **Ni fydd y Cyngor Cymuned yn darparu periannau na thanwydd.**
4. **Bydd angen l'r Contractwr llwyddiannus gael yswiriant priodol ar gyfer eu hunain, eu gyd wiethwyr a'l hoffer,**
5. **Bydd taliadau unwaith y flwyddyn yn dilyn derbyn anfoneb am y gwaith a gwblhawyd o Ebrill 1af Mawrth 31ain**
6. **Os na fydd unrhyw un o'r amodau uchod yn cael eu bodloni, yna fydd gan Gyngor Cymuned Llanbadrig yr haw l derfynu'r gytundeb ar unwaith.**

LLANBADRIG COMMUNITY COUNCIL

UPDATED and AMENDMENTS TO TENDER

**Tendering Opportunity for the Maintenance of the Flower and Shrub Beds
For three years as from April 2025 to March 2028**

Tenders to be submitted to Helen Madoc-Jones, Community Council Clerk, Cemaes Heritage Centre, 36 Stryd Fawr, Cemaes, Ynys Môn, LL67 OHL in a sealed envelope marked 'Maintenance of Flower Beds by March 28TH 2025

DESCRIPTION OF WORK, GENERAL CONDITIONS AND OBLIGATIONS

Penrhyn Traeth Bach

- 1 **Spring March to May** – Trim shrubs, apply wood chip where required, clear any rubbish, stones etc.
Summer June to August – Apply non toxic weed killer to slated areas, clear rubbish
Autumn September to November – Trim and prune shrubs required, apply wood chipping, clear rubbish

- 2 **Cae Chwarae x5 including 2 beds back entrance of Maes Cynfor**
Spring March to May – Check trees for safety trim if necessary, Plant apply wood chips, clear rubbish
Summer June to August – Apply non toxic weed killer particularly on wood chip paths, clear rubbish
Autumn September to November – General Maintenance of shrubs and trees In preparation for winter, Clear rubbish
Winter December to February – Prune large shrubs as necessary, clear ivy

- 3 **Maes Cynfor x5**
Spring March to May – Trim shrubs to level of wall, apply wood chips, clear rubbish
Summer June to August – General maintenance, apply wood chip as necessary, clear rubbish
Autumn September to November – General Maintenance of shrubs and trees in preparation for winter

- 4 **Boat at entrance to village**
Spring March to May – Strimming grassed area around the boat, apply non toxic weed killer to stone area around and behind boat, Trim shrubs at the back of boat
Summer June to August – General maintenance of shrubs and trees, apply wood chip if required, clear rubbish

- 5 **Bed and Wood at Castellor**
Spring to Autumn – General Maintenance of shrubs and trees and keep tidy, apply wood chip if necessary, clear rubbish

- 6 **Beds behind the Toilets at Traeth Mawr**
Spring March to May – Trim and prune shrubs down as required to avoid any injury to public
Summer June to August – General Maintenance of shrubs and trees and keep tidy, clear rubbish
Autumn – September to November – general maintenance in preparation for winter.

- 7 **Bed at Chapel Traeth Mawr**
Spring March to May - apply non-toxic weed killer, clear rubbish
Summer June to August - General Maintenance of shrubs and trees, apply wood chip as required, clear rubbish
Autumn September to November – Tidy and clear up in preparation for winter, apply non toxic weed killer, clear rubbish

- 8 **Holyhead Road**
Spring March to May – Clear and tidy beds apply wood chip, apply non toxic weed killer to surrounding area, Clear rubbish
Summer June to August – Remove any dead growth as required, prune and trim shrubs, apply wood chip where necessary, clear rubbish
Autumn September to November - General tidy up of shrubs in preparation for winter, clear rubbish

- 9 **Victoria Road Car Park**
Spring March to May – General maintenance of shrubs and trees apply wood chip, clear rubbish
Summer June to August – General Maintenance of shrubs and trees
Autumn September to November – Tidy up area in preparation for winter.

- 10 **Roundabout and 4xSplitters** –
Spring March to May - cut all shrubs to low height to avoid restricted view, apply non toxic weed killer to cobbles and Amlwch splitter, woodchip, clear any rubbish
Autumn September to November – Trim and prune shrubs as required, rubbish clearing for winter months

Note:

Wood chip has previously been provided free of charge from Wylfa and George Simcox

The Contractor will inspect the all areas periodically during the winter months and carry out any maintenance, tidying up, rubbish clearing as necessary.

1. **The Contractor will ensure that all current Health and Safety regulations are complied with.**
2. **Contractors are reminded of their duty to carry out their work in such a way that persons not in their employment (including members of the general public) are not subjected to any health or safety risk.**
3. **Contractors should note that the Community Council will not provide machinery and fuel.**
4. **Contractors should ensure that they arrange their own insurance to cover risks to themselves, staff, Sub-contractors and their equipment.**
5. **Payment will be issued annually, following the receipt of an invoice for works completed from 1st April to 31st March.**
6. **If any of the conditions are not met then Llanbadrig Community Council reserves the right to terminate this Contract forthwith.**